DETAILS FOR INSPECTION AND TEST PLAN

GROUTED ANCHOR TEST SPECIFICATION

TEST TYPE

1. ACCEPTANCE TESTS IN ACCORDANCE WITH SECTION 5 OF THE STANDARD BS EN ISO 22477-5 ARE TO BE
CARRIED OUT ON PRODUCTION ANCHORS IN ACCORDANCE WITH TEST METHOD 1.

2. THE PROCEDURE FOR UNDERTAKING ACCEPTANCE TESTS ACCORDING TO TEST METHOD 1 IS DESCRIBED IN
SECTION 8.4 OF THE STANDARD BS EN ISO 22477-5.

3. THE PROOF LOAD FOR THE TESTS IS TAKEN AS THE CALCULATED WORKING LOAD OF THE ACTIVE ROCKFALL
NETTING FIXING ANCHOR.

4. THE TESTS SHALL BE CARRIED OUT TO A PROOF LOAD (Pp) OF 70kN.

MEASUREMENT AND RESULTS

5. THE TEST INVOLVES MEASUREMENT OF TENDON END DISPLACEMENT VERSUS APPLIED LOAD FOR EACH LOAD
STEP, AND AT THE PROOF LOAD Pp, MEASUREMENT OF TENDON END DISPLACEMENT VERSUS TIME.

6. THE FOLLOWING MEASUREMENT PROCEDURE SHALL BE FOLLOWED FOR PERFORMING ACCEPTANCE TESTS:
e THE AXIAL LOAD IS TO BE APPLIED INCREMENTALLY IN FIVE STAGES
e THE LOAD IS TO BE MAINTAINED CONSTANT FOR THE SPECIFIED PERIOD OF TIME

TEST FREQUENCY AND LOCATION

7. 2% OF THE TOTAL NUMBER OF ROCKFALL NETTING FIXING ANCHORS (WITH A MINIMUM OF THREE TESTS)
SHALL BE CARRIED OUT.

8. ANCHORS TO BE TESTED SHALL BE SPACED EVENLY THROUGHOUT THE INSTALLATION.

CEMENT GROUT TEST SPECIFICATION

9. CEMENT GROUT SHALL BE TESTED IN ACCORDANCE WITH BS EN 196 (ALL PARTS).
10.AT LEAST ONE SAMPLE SHALL BE TAKEN FROM EACH FRESH GROUT BATCH.

11.THE GROUT SHALL NOT BE SUBJECT TO BLEEDING IN EXCESS OF 2% BY VOLUME THREE HOURS AFTER MIXING
OR 4% MAXIMUM WHEN MEASURED AT 20°C IN A COVERED GLASS OR METAL CYLINDER OF 100mm INTERNAL
DIAMETER AND WITH A GROUT DEPTH OF APPROXIMATELY 100mm. IN ADDITION THE WATER SHALL NOT BE
RE-ABSORBED WITHIN 24 HOURS.

12.A SET OF THREE GROUT CUBES FROM EACH SAMPLE OF GROUT TAKEN SHALL BE PREPARED FOR CUBE
STRENGTH DETERMINATION. A MINIMUM UNCONFINED COMPRESSIVE STRENGTH OF 40N/mm? AT 28 DAYS IS

REQUIRED WHEN SAMPLES ARE MANUFACTURED, CURED AND TESTED IN ACCORDANCE WITH BS 1881-113:2011.

MATERIAL CERTIFICATION

13.MATERIAL CERTIFICATES FOR ALL ELEMENTS ARE TO BE PROVIDED TO THE ENGINEER PRIOR TO
IMPLEMENTATION OF THE WORKS.

PERIOD(S) OF OBSERVATION
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SAFETY HEALTH AND ENVIRONMENTAL INFORMATION

IN ADDITION TO THE HAZARD/RISKS NORMALLY
ASSOCIATED WITH THE TYPES OF WORK DETAILED ON THIS
DRAWING, NOTE THE FOLLOWING RISKS AND INFORMATION.

RISKS LISTED HERE ARE NOT EXHAUSTIVE.
REFER TO DRA001.
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FOR INFORMATION RELATING TO USE, CLEANING AND
MAINTENANCE SEE THE HEALTH AND SAFETY FILE
55 39 IT IS ASSUMED THAT ALL WORKS WILL BE CARRIED OUT BY
A COMPETENT CONTRACTOR WORKING, WHERE
|APPROPRIATE, TO AN APPROVED METHOD STATEMENT.
NOTES
1. THIS TESTING PRO-FORMA MAY BE USED AS A
TEMPLATE, OR THE CONTRACTOR MAY USE THEIR OWN
70 49 FORMAT.
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IF TOTAL DISPLACEMENT BETWEEN 2 AND 5 MINS IS >0.2mm,
OBSERVATIONS SHALL BE TAKEN AT 7, 10 AND 15 MINS.
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